

Emisor:

Enviar a:

**i3TE I MAS D MAS I,SL**

Pol. Ind. A Granxa  
Paralela, 4 - Parcela 119  
36400 Porriño ( Pontevedra )

Teléfono: 986342209

Email: i3te@i3te.com

Web: www.i3te.com

**MAGNA SEATING VIGO, S.A.U.**

Juan Brión García  
POLIGONO IND. AS GANDARAS  
PCLA.206-C  
APARTADO 150  
36400 PORRIÑO

NIF: A36614352

Importes visualizados en Euros

| Designación                                                                                                                                                                                                                                                                                          | IVA | P.U.     | Cant. | Importe  |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----|----------|-------|----------|
| PRELIMINARY WORKS to i3MES to SAP Integration System i3MES (i3MES & ProLog systems) from/to SAP<br>Note: The works are the preliminary preparation for the works of the project.<br>The work aspects are detailed in the following budget lines (preliminary definiton to be agreed on final offer): | 21% | 5 000,00 | 1     | 5 000,00 |
| 10.- Requirements Analysis and Design Definition consultancy for the interchange systematics and entities definition                                                                                                                                                                                 | 21% | 0,00     | 1     | 0,00     |
| 20.- Exchange data Strategy Definition                                                                                                                                                                                                                                                               | 21% | 0,00     | 1     | 0,00     |
| 30.- i3MES database structure and dependencies adaptation to optimize data exchange (from/to) SAP and Prolog, data exchange flow control states, new tables, views and temporaty files and tables, etc...                                                                                            | 21% | 0,00     | 1     | 0,00     |
| 40.- Environment Creation and Start-Up, Creation and Virtual Machine Server, Databases, Communication Services, etc, ...                                                                                                                                                                             | 21% | 0,00     | 1     | 0,00     |

Importes visualizados en Euros

| Designación                                                                                                                                                                                                                                                                                                                                                                                            | IVA | P.U. | Cant. | Importe |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----|------|-------|---------|
| 50.- File Exchange Service Development Implementation, Installation, Set-up and evaluation functionality and performance, Workbench for system development environment.<br>50.1.- ERP Falling Edge: SAP to i3MES<br>50.2.- MES/MON Rising Edge: i3MES to SAP<br>50.3.- MES/MOM subsidiary Rising Edge: Prolog to SAP throughout i3MES gateway service                                                  | 21% | 0,00 | 1     | 0,00    |
| 60.- Printer Server implementation service (Label printing for warehouse and goods movement and storage positions). Printer Server integration on the database tables structure and CPL form definition and implementation.<br>60.1.- Advanced management of printer services/machines lists rule-based defined in the database table. Flexible central printer management services.                   | 21% | 0,00 | 1     | 0,00    |
| 70.- Assistance and support to the testing phase in the pre-production environment, development of the trial tests battery and for necessary minor adjustments and implementation of new requirements if necessary according to real-world working conditions.                                                                                                                                         | 21% | 0,00 | 1     | 0,00    |
| 80.- Startup phase including installation, commissioning and configuration of the real environment.<br><br>Note: The assistance in this phase of the development engineers, analysts and consultant will be on the real working floor with direct involvement on daily process at the field. In the early phases the work will acquire the maximum intensity, until real production status is reached. | 21% | 0,00 | 1     | 0,00    |
| 90.- Preparation of service manuals and technical instructions for IT users and<br>Prepare global synoptic schemas of services and their interactions to maximise the Magna internal support effectiveness                                                                                                                                                                                             | 21% | 0,00 | 1     | 0,00    |
| 100.- End-user manual (print service and service monitor).<br>Floor Level Training for users and technicians.                                                                                                                                                                                                                                                                                          | 21% | 0,00 | 1     | 0,00    |

Importes visualizados en Euros

| Designación                                                                                                                                                                                                                                              | IVA | P.U. | Cant. | Importe |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----|------|-------|---------|
| <b>GENERAL CONDITIONS:</b><br>- Delivery time: according to the customer planning (TBA) to be defined<br>- Payment method: 100% upon order<br>Support: To be Agreed (TBA)<br>Delivery Premises: Magna Site Vigo - Spain<br>Prices are specified in Euro. | 21% | 0,00 | 1     | 0,00    |

**Condiciones de pago:** Pago a los 60 días

|               |                 |
|---------------|-----------------|
| Importe       | 5 000,00        |
| Total IVA 21% | 1 050,00        |
| <b>Total</b>  | <b>6 050,00</b> |