

Emisor:

i3TE I MAS D MAS I,SL

Pol. Ind. A Granxa
Paralela, 4 - Parcela 119
36400 Porriño (Pontevedra)

Teléfono: 986342209

Email: i3te@i3te.com

Web: www.i3te.com

Enviar a:

MAGNA SEATING VIGO, S.A.U.

POLIGONO IND. AS GANDARAS
PCLA.206-C
APARTADO 150
36400 PORRIÑO

NIF: A36614352

Importes visualizados en Euros

Designación	IVA	P.U.	Cant.	Dto.	Importe
10.- Requirements Analysis and Design Definition consultancy for the interchange systematics and entities definition	21%	0,00	1		0,00
i3MES to SAP Integration System i3MES (i3MES & ProLog systems) from/to SAP The work aspects are detailed in the following budget lines:	21%	82 367,65	1	15%	70 012,50
20.- Exchange data Strategy Definition	21%	0,00	1		0,00
30.- i3MES database structure and dependencies adaptation to optimize data exchange (from/to) SAP and Prolog, data exchange flow control states, new tables, views and temporary files and tables, etc...	21%	0,00	1		0,00
40.- Environment Creation and Start-Up, Creation and Virtual Machine Server, Databases, Communication Services, etc, ...	21%	0,00	1		0,00
50.- File Exchange Service Development Implementation, Installation, Set-up and evaluation functionality and performance, Workbench for system development environment.	21%	0,00	1		0,00
50.1.- ERP Falling Edge: SAP to i3MES					
50.2.- MES/MON Rising Edge: i3MES to SAP					
50.3.- MES/MOM subsidiary Rising Edge: Prolog to SAP throughout i3MES gateway service					

Importes visualizados en Euros

Designación	IVA	P.U.	Cant.	Dto.	Importe
60.- Printer Server implementation service (Label printing for warehouse and goods movement and storage positions). Printer Server integration on the database tables structure and CPL form definition and implementation.	21%	0,00	1		0,00
60.1.- Advanced management of printer services/machines lists rule-based defined in the database table. Flexible central printer management services.					
70.- Assistance and support to the testing phase in the pre-production environment, development of the trial tests battery and for necessary minor adjustments and implementation of new requirements if necessary according to real-world working conditions.	21%	0,00	1		0,00
80.- Startup phase including installation, commissioning and configuration of the real environment.	21%	0,00	1		0,00
Note: The assistance in this phase of the development engineers, analysts and consultant will be on the real working floor with direct involvement on daily process at the field. In the early phases the work will acquire the maximum intensity, until real production status is reached.					
90.- Preparation of service manuals and technical instructions for IT users and Prepare global synoptic schemas of services and their interactions to maximise the Magna internal support effectiveness	21%	0,00	1		0,00
100.- End-user manual (print service and service monitor). Floor Level Training for users and technicians.	21%	0,00	1		0,00

Importes visualizados en Euros

Designación	IVA	P.U.	Cant.	Dto.	Importe
GENERAL CONDITIONS: - Delivery time: according to the customer planning (TBA) to be defined - Payment method: *30% after the release of the documents of: Requirements Analysis, iDocs Analysis and SAP Requirements * 25% upon SAP Interface delivery * 15% upon delivery of Print Server service delivery * 10% upon iBonTrack Suite software modifications delivery * 20% 30 days after upon production start of the system Support: To be Agreed (TBA) Delivery Premises: Magna Site Vigo - Spain Prices are specified in Euro.	21%	0,00	1		0,00

Condiciones de pago: Pago a los 60 días

Importe	70 012,50
Total IVA 21%	14 702,63
Total	84 715,13